

Project: Zagreb Urban Transport Modernisation And Mobility

 Project ID: 56220
 Country: Croatia

Client: Zagreb Holding

 PIA: Luka Mosashvili
 PIA2: Rafael Torrente Reche

 PPA: Pavel Linnik
 OL: Damir Cengic

General Procurement Notice: Croatia: Zagreb Urban Transport Modernisation And Mobility

Status: Unpublished

No Objection Status: Not Submitted

View Notice

Croatia: Zagreb Urban Transport Modernisation And Mobility

Croatia: Zagreb Urban Transport Modernisation And Mobility

Project Name:	Zagreb Urban Transport Modernisation and Mobility
EBRD Project ID:	56220
Country:	Croatia
Client Name:	Zagreb Holding
Type of Procurement:	Goods,Works,Consultancy
Business Sector:	Infra Europe
Notice Type:	General Procurement Notice
Publication Date:	

Opportunity Status

This opportunity is for information purposes only	
This opportunity is not yet open for response	
This opportunity is now open for response	
This opportunity is now closed for response	

[Access Opportunity](#)
VIEW PURPOSE ONLY - ONLY SUPPLIERS SEE CURRENT INFORMATION

General Procurement Notice

1. Funding Details

The above named client intends to use part of the proceeds of a loan from/grant administered by the European Bank for Reconstruction and Development (the Bank) towards the cost of the above named project.

Additional financing information:

The client („Zagrebački Holding“) has applied for a loan from the European Bank for Reconstruction and Development which will comprise of two stages: (i) a committed Tranche 1 of up to EUR 35 million and (ii) uncommitted Tranche 2 of up to EUR 35 million.

2. Information on the Project

Project Description:

Proceeds of the loan (committed Tranche 1) will be used to finance encompassing projects under the first stage of the Urban Revitalisation Improvement Plan, including (i) development of underground parking facilities, (ii) installation of bicycle supporting infrastructure and (iii) infrastructure for charging stations for electric vehicles (“EV”) in Company’s facilities.

Estimated Total Project Value

70,000,000.00

Currency

EUR

Procurement Type

Goods,Works,Consultancy

Estimated Start Date of Procurement

15/05/2026.

3. Other Information

The Project will be implemented in three stages, as follows:

- Stage I – construction of a public underground garage with associated above-ground parts (two covered vehicle and pedestrian entrances and three covered evacuation staircases). Construction of a transformer station within a facility owned by the Contracting Authority
- Stage II – construction of sports facilities,
- Stage III – installation of equipment in the transformer station.

The investment is expected to include the construction of an underground public parking facility with approximately 860 parking spaces, including spaces for persons with reduced mobility, together with associated access structures and supporting infrastructure.

The broader site development is planned to be implemented in multiple stages, however, the financing under the present Project is expected to be focused on the underground parking facility and related infrastructure.

The Borrower will organise a procedure of Early Market Engagement (EME) in April 2026 in order to ensure a worldwide information for the interested markets, including collection of the best practices/methods for contracting of the works concerned.

Contracts shall be subject to the Bank's Procurement Policies and Rules and open for participation of companies from any country, unless otherwise specified in the procurement documents.

Procurement under this Project will be conducted using the EBRD Client E-Procurement Portal (ECEPP). If you intend to participate in any procurement under this Project, please make sure that you have been registered in ECEPP (<https://ecepp.ebrd.com>). Registered entities will be notified directly when any procurement opportunities are published.

4. Client Address

Dinko Herman

Zagrebački Holding Ltd

Zagrebački Holding Ltd

Ulica grada Vukovara 41

Zagreb

10000

Croatia

Tel. 00385 914819188

Email: jgklaiceva@zgh.hr

[Previous](#)